Xcellent computer skills including word processing, spreadsheet programs and  databir

mamygement.

Age limit: Wlaxinun 40 vears

ress &
7. Remuneration:\egotiable
the
8. Duration of the Assignment
e assignment will be effective Xom the date of joining to December/2024 or as the program completed.
- 9. Place of Assignment
g
Oifice of the Focal Point, NBIDGPS-1 (DRPHE part), DPHE bhaban, kakrail, Dhaka
ply
supervision Engineer:
tion . ER
1. Scope of Work
s I Supervision Engineer will be based on the Office of the Focal Point, NBIDGPS-1 (DPHE part), DPHE

' hiwban, kakrail, Dhaka. The consultant is responsible for field surveys, cost estimates and provide technical
site aipport to the Focal Point, NBIDGPS-1 (DPHE part), DPHE along with other officials of the Focal Point,
NIMDGPS-1 (DPHE part), for pursuing smooth implementation of Water Supply and Sanitation activities in
e Primary Schools and DPE related offices under NBIDGPS-1. She/he is responsibie for guiding the
implementation team in all design related issues, and to progress monitoring and quality control of the
Q. iliastructural works at field through frequent site visit under the overall guidance and supervision of the
concerned  Focal Point, NBIDGPS-1 (DPHE part).. Working in close collaboration with relevant 2
(kcholders, she/he will ensure the effective and efficient use of project resources and ensure agreed
; abijectives are delivered on time. He/she will ensure adequate supervision of construction activities and take
). corrective measures appropriately. He/she will maintain a professional working relationship with all
' ‘elevant actors in order to endure efficient delivery of the project at field level. In addition, he/she will assist
e concerned Focal Point, NBIDGPS-1 (DPHE part) in monitoring, implementation and progress review of
activities as mentioned above.

). Detailed Tasks

'her
iin

Main responsibilities and tasks (but not limited to) of the specialist would be as follows:

| Responsible for all construction related Planning Phase activities — Plan, design, estimate, take part in
sluational analysis of programme areas, field surveys and collection of baseline and design data ~ Conduct
jnint pre-work surveys for the construction of WASH facilities — Assist to conduct base line surveys —

ling : I'tepare funding requests through estimation and processing for validation & approval — Prepare bidding
ducuments, material and work specifications.

’ ' Accountable for the implementation of infrastructure related activities — Supervise the implementation of
wivice improvements, including contractors’ activities if any — Assist in updating design drawings as per
field requirements — Pay regular ficld visits to programme areas to observe progress, compliance of design,
ates wark specifications and quality of work — Conduct critical phase monitoring for every scheme in a timely
wiidl efficient manner — Keep track of progress of infrastructure interventions; provide progress reports to the
supervisor against the programme log frame, in line with approved infrastructure plan and planning

lget

e jildeline (IPG) and Environmental approved by MoPME. reporting requirements — Regularly follow-up
uind monitor infrastructure activities

and i |inison with LGED, DPE and other relevant stakeholders for efficient information flow on infrastructure

ject ] jilan, master plan, layout plan of the school for the confirmation of the adequate space for WASH Block or
Waler Sources. Co-ordination with school, DPE local offices, DPHE local offices and DPHE HQ. Create an
enibling working environment with different actors of different fields to assist in the implementation and

3 {ullow-up of the infrastructure activities
an

i, Report Preparation and documentation: — Prepare and submit budget adjustments as per
108, ' requirement, subject to availability and cost of materials — Ensure preparation of Funding Request
i and Completion Report for all infrastructures — Prepare regular progress reports and submit to Focal
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Point, NBIDGPS-1 (DPHE part) — Assist by providing data/ status on infrasiructures, including
quantities of materials used, progress of activities in terms of time and budget to support
preparation and submission of various reports — Collect required data for reporting through
compilation and analysis — When unexpected circumstances arise preparc clear reports to record the
situation and suggest the possible implications to the project, so that changes to the project can be

considered. — Assist in preparing the monthly/quarterly reports

4. Output and Reporting Requirements

0) Preparation of relevant guidelines, reporis, cost estimates,  tender documents regarding
infrastructure development related to Water Supply and Sanitation.

p) Monthly, quarterly NBIDGPS-1 progress/status rcport relating to the development of Water Supply
and Sanitation infrastructures.

q) Submit monthly plan and progress report of previous month based on on-siie implementation.

1) Work schedule (Gantt Chart) for monitoring of the implementation progress ot the construction
works.

s)  Progress report on the expenditure and fund disbursement activities related to construction progress.

) Half yearly implementation progress and Environmental & Socia! Safeguard evaluation report
based on the approved infrastructure plan and planning guidelines (iPG) and Environmental &
Social Safeguard framework.

u) Generate Handover Certificate and all related documents for processing final bill including site
specification, revised estimate.

v) Update work progress in NBIDGPS-1 Web based Software and Mobile Application.

w) Any other reports as required by the concerned Exccutive Engineer and Primary Education Unit,
DPHE HQ. e

5. Monitoring, Review and Evaluation Arrangements

The Supervision Engineer will be under direct supervision of the concerned Focal point, NBIDGPS-
I(DPHE Part). Therefore, he/she will be monitored and evaluated by the Focal point, NBIDGPS-1(DPHE
Part). His/her work will be reviewed and evaluated on the basis of the deliverables and progress reports as
mentioned in section 4.

6. Qualifications and Experience

The Civil Engineer shall have the following qualifications and experience:
v) Atleast B.Sc. in Civil Engineering with 02 years experience or Diploma in Civil Engineering with
05 years’ experience.
w) At least 02 years’ specific job experience in planning. design and supervision of building
construction and installation of water sources.
X) Prior work experience in DPHE as Sub Assistant Engineer or Supervision Engineer under
development or revenue budget will be an added advantage.

'¥) Overall and in-depth knowledge in estimation based on different design including schedule of rates
of PWD/LGED/DPHE.

z) Experience in quality assurance of infrastructure development related to Water Supply and
Sanitation.

aa) Have in-depth knowledge on MS Office especially MS-Word, MS-Excel. MS-Power point and
ciated with project

MS
prepare all sorts of report and presentation both in Bangla and English ass
implementation.

in web-based software platform and mobile annlication.

ob) Must know about data enti

Of



¢c) Have in-depth understanding of rules and regulations of American Concrete Institute (ACH and

o Code (BNBC).

Bangladesh National Buildi:

dd) Familiarity with updated Government rules & regulations such as PPA-2000, PPR-2008,
Delegation of Financial Power (DOFP) and hilateral and multilateral development agencics in
Bangladesh.

¢} Sound knowledge in English language (reading, writing, listening and speaking).

word process spreadsheet programs and database

{f) Exceilent computer

e
management.
7. Agelimit: Maximum 40 vears
8. Remuneration: Negotiable
$. Duration of the Assignuient
. Ihe assignment will be effective frem the ining to December/2024 or as the program completed.

16. Place of Assignment

Office of the Focal Point, NBIDGPS-i (DPHE pari), DPHE Bhaban, Kakrail, Dhaka
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